



Greater New Haven Transit District

840 Sherman Avenue, Hamden, CT 06514

Phone: 203.288.6282 Fax: 203.288.7471

GNHTD RFP 06-2023 Sinkhole, Drywell & Catch Basin Repairs Amendment #1

Item 1 – Timeline Revisions

Due to the low turnout at the site walkthrough along with the fact that no questions or requests for clarification were submitted from potential bidders, the District has decided to extend this bid in an effort to further participation and ensure competitive quotes are received.

The District will provide another opportunity to join us for a site-walkthrough and submit any questions.

Please see below the revised timeline.

	Original Timeline	Revised Timeline
RFQ Issued:	Friday, November 10, 2023	N/A
Site Walkthrough:	Wednesday, November 29, 2023 @ 11:00AM	Tuesday, January 9, 2024 @ 11:00AM (EST)
Questions Due to GNHTD:	Tuesday, December 5, 2023, by 2:00PM	Thursday, January 18, 2024 by 2:00PM (EST)
GNHTD Response to Questions (estimated):	Friday, December 8, 2023	Wednesday, January 24, 2024
Proposals Due:	Wednesday, December 20, 2023, by 2:00PM	Tuesday, February 6, 2024 by 2:00PM (EST)
Contract Award (estimated):	Thursday, January 4, 2024	Tuesday, February 13, 2024
Effective Date of Contract:	Thursday, February 1, 2024	Friday, March 1, 2024

Please send an email to chey@gnhtd.org with your name, company name, and contact details if you will be attending the site walkthrough on 1/9/2024. If you cannot attend this site visit as scheduled and would like to come another time, please send me an email request for an alternate time and we will try to accommodate you.

End of Addendum Number 1.